

AP Media

Development Quotation

Date: 25 June 2026 | Valid until: 25 July 2026

Prepared for: FG Media Group

Prepared by: Haja Mainudeen — Full Stack Developer

1. Project Overview

AP Media is a verified news and media platform built around trust, fact-based content, and editorial control. A working UI demo has been delivered. This quotation covers full-stack production development as agreed in the 24 June 2026 meeting — to be completed within one month.

2. Scope Summary

- News feed with breaking news, scenes, and user posts (photo, video, audio, documents)
- User profiles, roles, subscriptions, followers, and trust indicators
- Admin verification before publish; counter-statements and evidence support
- Reporter registration, approval workflow, and digital ID card
- Investigation requests (IR numbers, regional routing, IO assignment, public tracker)
- Engagement: like, dislike, comment, endorse, circulate, sponsor, save
- In-app chat; wallet for e-papers, sponsorship, and investigation fees
- E-paper subscriptions, live TV channels, RSS feeds, publisher dashboard
- Hub: marketplace, jobs, courses, events, and community groups
- Trust & fact scoring framework with AI integration points
- Vira AI avatar — architecture and consent-based integration framework
- CCTV / surveillance hooks for evidence storage
- React web + Python API + scalable PostgreSQL database

3. Technology & Timeline

Layer	Technology
Web	React (client UI code & design specs)
Backend	Python APIs
Database	PostgreSQL — scalable schema (Week 1 approval)
AI	Gemini & GPT-4 (client API keys)
Mobile	Flutter 4 — Phase 2 (web-first in Month 1)

Milestone	Target
DB architecture submitted	Week 1
Backend + core modules	Weeks 1–3
Real-time data demo	Before next review meeting

Milestone	Target
Full delivery	4 weeks (1 month)

4. Investment — Phase 1 (Month 1)

Component	Amount (INR)
React web application & UI integration	■60,000
Python backend API & business logic	■70,000
Database design, migrations & seed data	■25,000
Reporter, admin & investigation modules	■45,000
Wallet, e-paper, live TV & hub foundations	■30,000
Trust score & content verification flow	■20,000
Total	■2,50,000

■2,50,000 — Rupees Two Lakhs Fifty Thousand Only

5. Phase 2 — Advanced Modules (Indicative)

Module	Indicative (INR)
Vira AI clone (voice, chat, debate, Zoom/Meet/Teams)	■1,20,000
Flutter 4 mobile app (Android + iOS)	■80,000
CCTV / surveillance network integration	■50,000
AI newsroom & advanced analytics	■40,000
Payment gateway, notifications, production hardening	■35,000

Phase 2 quoted separately upon Phase 1 sign-off.

6. Payment Terms

Installment	Trigger	Amount
1st	Kick-off & DB architecture approval	■75,000 (30%)
2nd	Backend + admin modules complete	■87,500 (35%)
3rd	Demo delivery & acceptance	■87,500 (35%)

7. Included / Excluded

Included: development, testing, deployment setup guidance, weekly updates, source code handover, 30-day critical bug-fix support.

Excluded: hosting charges, third-party API costs (Gemini/GPT/SMS/payments), domain, content/legal advisory, physical ID printing, Phase 2 unless agreed.

8. Client Responsibilities

- Share complete UI code and design specifications
- Provide Gemini and GPT-4 API keys
- Approve database architecture within Week 1
- Timely feedback on demos and module reviews

Developer	Haja Mainudeen — mainudeen369@gmail.com
Client	FG Media Group — Signature / Date: _____

Based on 24 June 2026 meeting decisions and delivered demo. Scope changes priced separately.